Summary

Subtotal
Profit/Overhead

Total

Amount

$160,535
$ 48,160
$208,695

Detail - " Quantity Unit Material Total Unit Labour Total Labour Total Item
I # Ref. She | Ref. D W: T
‘ tem e Sheet  sheetrer. 'R i Quantity Wastage ; \astage Cost Material Cost Cost Cost Cost rade Cost
I DIV-01 GENERAL
1 Permit 100 0% 100 LS S - S - |8 R -5
2 Supervision 100 0% 100 1S S -8 - 1 -8 -8 -
3 Final Cleanup 100 0% 100 s $ s 2B s R
4 Mobilization Cost 100 0% 100 LS $ - $ - s - s -8 -
5 Project Overheads 100 0% 100 1S $ - 1S = B -~ |s - s
6 Bonds 100 0% 100 1S $ - i - S - 1 - s -
7 Fees (Architect & Engineer) 100 0% 100 1S $ B % S S s
8 Temporary Control & Facilities 100 0% 100 LS S = $ - WS - 1s - s -
DIV-04 Masonry
CMU @ Building
Basement/Garage Level
N 8"cmy Wlall Reinforced w/ #5 @ 16" o.c. Vertical reinforcement and #4 @ 24" o.c. horizontal sa008 | 5% el = |6 . TEa 1729 6§ 11620 | § 15423
using mortar
10 8" CMU Bond beam reinforced w/ 2#5 continuous bars 9882 5% 10376 | LF | S 124818 1205 2695 S 279 $ 4,001
1t floor
" A-100 8" CMU Wall Reinforced w/ #5 @ 16" o.c. Vertical reinforcement and #4 @ 24" o.c. horizontal 1 g4 5y gop 203828 | F |8 “urg, AR 1720 3242 & 46770
To using mortar
12 A-105 8" CMU Bond beam reinforced w/ 2#5 continuous bars 18093 5% 18998 LF S 1248 $ 2371 2695 S 5120 $ 7,491
5 12" cMU \:\IaH Reinforced w/ #6 @ 16" o.c. Vertical reinforcement and #5 @ 16" o.c. horizontal 57226 | 5% 0087 | S S B ls  sees|s 216§ 16320 § 21086
using mortar
14 12" CMU Bond beam reinforced w/ 245 continuous bars 4293 5% 4508 LF S 1814 $ 818§ 4068 S 1834 S 2,651
2nd floor to ath floor & roof
15 8" CMU Wall Reinforced w/ #5 @ 16" o.c. Vertical reinforcement and #4 @ 24" o.c. horizontal usir| 2,161.72 5% 226980 SF S 566 S 12847 S 1729 $ 39245 $ 52,002
16 8" CMU Bond beam reinforced w/ 2#5 continuous bars 24205 5% 25415 | LF 1248 $ 3172 % 2695 $ 6849 $ 10021
SUB TOTAL Total Mat. Cost=_$ 41,509 | Total Lab. Cost=_$ 119,025 160,535
INSURANCE 5% 8,027
OVERHEAD AND PROFIT 25% 40,134
TOTAL BASE BID 208,695
NOTES FOR CONTRACTOR:
1. All electrical panels are existing to remain.




